
POLICE

1 IT $250,000 $250,000
2 Security $660,000 $660,000
3 AV $500,000 $500,000
4 Antenna/Radio Comm $200,000 (-$200,000)
5 Escalation $130,000 $130,000
6 EQUIPMENT SUBTOTAL $1,740,000 $1,540,000

7 Bond Cost/Fees $250,000 $250,000
8 Fees (AE, Owner's Rep, etc) $1,654,398 $2,752,300 (+$1,097,902)
9 Furn, Fixtures, Equip $800,000 $800,000
10 Relocation $50,000 $50,000
11 Owner's/Construction Contingency $973,175 $1,619,000 (+$645,825)
12 FEES, FURN, CONTINGENCY SUBTOTAL $3,727,573 $5,471,300

FIRE

13 IT $10,000 $25,000 (+$15,000)
14 Security $15,000 $35,000 (+$20,000)
15 AV $5,000 $15,000 (+$10,000)
16 Antenna/Radio Comm
17 Escalation $10,000 $10,000
18 EQUIPMENT SUBTOTAL $40,000 $85,000

19 Bond Cost/Fees $50,000 $50,000
20 Fees (AE, Owner's Rep, etc) $135,788 $447,950 (+$312,162)
21 Furn, Fixtures, Equip $200,000 $200,000
22 Relocation $15,000 $15,000
23 Owner's/Construction Contingency $79,875 $263,500 (+$183,625)
24 FEES, FURN, CONTINGENCY SUBTOTAL $480,663 $976,450

CONSTRUCTION FEES COMPARISON - SHOWERS VS BPD W EXPANSION           
(ALL NUMBERS PROVIDED BY THE CITY'S ADMINISTRATION/ARCHITECT)

@ SHOWERS BUILDING @ BPD W EXPANSION

@ SHOWERS BUILDING @ BPD W EXPANSION



1 30,000 SF Cost/SF
2 Site Work Allowance $800,000 Site Work Allowance $800,000
3 Parking Level $2,000,000 Parking Level
4 New Construction 10,000 SF $500 $5,000,000 New Construction $5,000,000
5 Perimeter Drain $400,000
6 Police - Basement Renovation - Light Replace HVAC $100,000
7 Police - Basement Renovation - Heavy 10,000 SF $250 $2,500,000 Install/Remove Walls $12,000
8 Police - Main Flr Renovation - Light Door Install $5,000
9 Police - Main Flr Renovation - Heavy 10,000 SF $250 $2,500,000 Bathroom $50,000
10 Card Readers $15,000
11 Generator $800,000 Generator $800,000
12 Elevator $300,000 Elevator $300,000
13 Design Cont/Escalation $750,000 Design Cont/Escalation $750,000
14 CONSTRUCTION SUBTOTAL $14,650,000 $8,232,000

15 IT $250,000 IT $250,000
16 Security $660,000 Security $660,000
17 AV $500,000 AV $500,000
18 Antenna/Radio Comm Antenna/Radio Comm
19 Escalation $130,000 Escalation $130,000
20 EQUIPMENT SUBTOTAL $1,540,000 EQUIPMENT SUBTOTAL $1,540,000

21 Bond Cost/Fees $250,000 Bond Cost/Fees $250,000
22 Fees (AE, Owner's Rep, etc) $2,752,300 Fees $2,752,300
23 Furn, Fixtures, Equip $800,000 Furn,Fixtures,Equip $800,000
24 Relocation $50,000 Relocation $50,000
25 Owner's/Construction Contingency $1,619,000 Owner's Contingency $1,619,000
26 FEES, FURN, CONTINGENCY SUBTOTAL $5,471,300 $5,471,300

27 TOTAL COST RENOVATE/EXPAND $21,661,300 $15,243,300

28 TOTAL QUESTIONABLE FEES/COSTS $6,631,300

POLICE @ BPD WITH NEW ADDITION

City Administration's Explanation of Line Item Cost BPD Explanation of Line Item Cost


